



SEED & SUPPLIES FOR NORTHERN CALIFORNIA

CONTRACTOR BILLING RATES & TERMS

The CONTRACTOR will bill for work done under this scope of work at rates shown below. For collection, the maximum number of hours is shown. If fewer laborers are used, or any of the other crewmembers is not working, the overall hourly rate will be reduced by the corresponding amount. For cleaning, the maximum number of hours is shown and the CONTRACTOR will only bill for work done, up to the totals shown in the table below.

The CONTRACTOR will bill for transportation at 60% of the hourly rate for the collection work and \$0.XX/mile (as quoted). The maximum rate is shown below if all XX crewmembers are involved, and roundtrip to and from Livermore is about one hour over a distance of approximately XX miles one way. This transportation charge is a one-time only charge if they are able to work consecutive days up to the XX hours of total collection for this project. There may be an additional charge* at this rate if they need to split the work up over more than three days and therefore incur additional transportation costs.

<i>Personnel</i>	<i>Rate</i>	<i>Units</i>	<i>Total Budgeted Amount</i>
<i>Seed Collection</i>			
Owner/Operator	\$XX/hr		
Foreman	\$XX/hr		
Laborers (up to X)	\$XX/hr x X		
Total for X person crew	\$XX/hr	total hours	Extension
<i>Seed Cleaning</i>			
Large equipment (initial sorting)	\$XX/hr	hrs max	Ext
Small equipment	\$XX/hr	hrs max	Ext
Hand equipment (final sorting)	\$XX/hr	hrs max	Ext
Total cleaning budget			subtotal
<i>Transportation</i>			
To and from Livermore (time)	\$XX/hr	hrs max*	Ext
To and from Livermore (mileage)	\$.XX/mile	XX miles max*	Ext
Total transportation budget			Subtotal
			Total



SEED & SUPPLIES FOR NORTHERN CALIFORNIA

CLEANING SEED

The CONTRACTOR has guaranteed a finished product of XX% pure (*list species*) seed after cleaning. The time required to clean the seed is approximate, and will be based on the total amount of seed collected. The CONTRACTOR will notify the client as to how the seed cleaning is progressing after the first full day of the process, at which point the client will determine the degree to which the remaining seed should be processed.

The CONTRACTOR'S quoted rates for the use of both large and small/hand equipment are listed in the table below. The cleaning work should not exceed # hours with the large equipment, # hours with the small equipment, and # additional hours sorting with the hand equipment to finish the job.

The CONTRACTOR will complete the cleaning of all collected seed by (date) at the latest, or two weeks (10 business days) after the completion of the collection.

REPORTING

Within 10 days of completion of work, the CONTRACTOR will submit a brief report summarizing the work that was done (including both unit costs and total time for each phase of the project including collection, cleaning, pelletizing and transportation).